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Contract Name: Bear View Thin STWD 
 

 
Additional Information in the Development of Technical Proposals  
 
The Region 6 Technical Proposal template is required to be used by Contractors in responding to the 
evaluation criteria and Quality Control Plan.  The Technical Proposal is a word document to facilitate 
use by the contractor.  Please enter your responses directly under each item in each section.  This 
will assure requested information is present for all items in response to the solicitation.  Contractors 
may submit Alternate Technical Proposals for this project.  However, the Contractor must submit a 
Technical Proposal that addresses the evaluation criteria as stated in addition to submitting the 
alternate proposal. 
 
The template provides prospective Offerors with additional information on how to develop their 
Technical Proposal and what specific items to address or emphasize.  These items cover areas of 
special concern to the Forest Service and the community collaborative which has participated in the 
development of this project.  The Technical Proposal template is a word document for use by the 
Contractor.  Please enter your responses after each statement needing information or data. 
 
Remember!   

 What you put down in your Technical Proposal becomes a binding part of the Contract (see 
G.3.1.1 Inclusion of Technical Proposal in the contract).  Do not include items you do not 
intend to do!   

 It is understood that what is entered into the contractor’s Technical Proposal may have a price 
tradeoff.  The government is looking for the offer whose technical/price relationship is the most 
advantageous to the Government.   

 
The Government intends to evaluate proposals and reserves the right to award a contract without 
discussions with offerors.  Offers should be submitted initially on the most favorable terms, from a 
price and technical standpoint, which the Contractor can submit to the Government.  The source 
selection procedure will begin with an initial review of the proposals and continue through a technical 
evaluation conducted by the Technical Evaluation Board (TEB).  The TEB will rate the proposals 
based on the evaluation criteria identified above.  The results of the TEB ratings will be presented to 
the Contracting Officer (CO).  If necessary, the CO will make the price proposals available to the 
TEB.  The CO will determine rankings of each offer and establish the competitive range.  If it is 
determined that discussions are necessary, the TEB and the CO will initiate discussions (written 
and/or oral) with each offeror in the competitive range.  At the conclusion of discussions held with 
those offerors within the competitive range, the CO shall review any revised proposals and 
information received from the offerors in response to a request for Final Proposal Revisions, and 
adjust evaluation ratings as appropriate, with assistance from the TEB, as needed.  The CO's 
justification for award will be clear and unequivocal and will be made part of the official contract 
record.  Award will be made to that offeror whose proposal is determined to be most advantageous to 
the Government, cost and other factors considered.   
 
In addition to the number of paper copies of the Technical Proposal to be submitted, Contractors are 
also to send an electronic copy of their Technical Proposal to the Contracting Officer by the due date 
and time for proposals.  The email address is bbarton@fs.fed.us.  
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Contract Name: Bear View Thin STWD 

                      REGION 6 TECHNICAL PROPOSAL TEMPLATE FOR THE  
INTEGRATED RESOURCE TIMBER CONTRACT 

 
 
 

PREPARED FOR THE CENTRAL COAST RANGER DISTRICT 
SIUSLAW NATIONAL FOREST 

 
 

NOTE: 
SUBMISSION OF PRICE AND TECHNICAL PROPOSALS ARE DUE BY  

September 7, 2016    10:00AM 
 
 
Technical and Price Proposals are being submitted in response to the advertisement of Bear View Thin Stewardship 
Integrated Resource Timber Contract advertised on July 22, 2016 in the Gazette Times.  A Price Proposal is to be 
submitted on the enclosed “Offer For Integrated Resource Contract” form FS-2400-14BV.   
 
I understand that the Bear View Thin Stewardship Integrated Resource Timber Contract will be awarded based on a Best 
Value determination.  One award will be made to the Offeror whose technical/price relationship is the most advantageous 
to the Government.  
 
This Technical Proposal, along with the FS-2400-14BV Price Proposal, constitutes a firm offer and binds this company to 
accept award under the terms of the sample contract, the offer form, and any of the accepted terms of this Technical 
Proposal.   

 
 

 
 
 
 
 

Name of Offeror 
 
 
 
 
 

By (signature) 
 
 
 
 
 

Date 
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Contract Name: Bear View Thin STWD 
 
COST/PRICE EVALUATION CRITERION.  These criteria will (1) consider price reasonableness, and (2) be used to help 
determine the offerors’ understanding of the work.  The importance of cost/price may become greater as the differences 
between technical proposals decreases.  Where Technical Proposals are determined to be substantially equal, any 
cost/price advantage to the Government may control award. 
 

PRICE PROPOSAL 
 
Price Proposal - complete, sign, and enclose form FS-2400-14BV.  
 

TECHNICAL PROPOSAL 
 
In preparing your Technical Proposal, the Contractor shall keep in mind the following End Results, specifications and 
objectives that shall be achieved in this contract.   

 

 
LIST OF END RESULTS, SPECIFICATIONS AND OBJECTIVES TO BE MET 
WITH THE HOW-TO’S DESCRIBED BY THE CONTRACTOR IN THEIR 
TECHNICAL PROPOSAL    

 
SUBDIVISIONS 
 

To reduce the number of trees per acre and increase early seral species as to 
mimic old growth characteristics over time with completion of the work described 
in K-C.3.5.5#. 

All 

Impact to soils from Contractor’s Operations shall be less than 10 percent of the 
subdivision.  Impact is defined as soils being exposed by the removal of the duff 
layer, displacement from one place to another, or compaction as the result of 
Contractor’s Operations.   

All 

Not more than 5 percent of the residual stand within the subdivision may be 
damaged by Contractor’s Operations. Damage is defined as scarring of boles 
that exceed 16 square inches of cambium exposure "root sprung" trees or trees 
with broken tops. 

All 

Surface erosion and sediment delivery coming from new and/or existing 
landings, skidtrails, skyline corridors, and temporary roads are mitigated on-site 
and confined to inside the subdivision boundaries.   

All 

 
Except for Past Performance, the Offeror’s Technical Proposal, as accepted by the Forest Service, will be incorporated 
into any resultant contract.   
 
The Technical Proposal submitted shall not exceed 25 pages.  
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Contract Name: Bear View Thin STWD 
 
 
EVALUATION CRITERIA   
 
 Technical Proposals will be evaluated and ranked on the basis of the Evaluation Criteria listed below in (i), (ii), and (iii).   
 

The Evaluation Criteria are listed in descending order of importance; Technical Approach, Utilization of Local Workforce, 
and Capability and Relevant Past Performance.  All sub-factors listed under each evaluation criteria are approximately 
equal in importance.   
 
All technical evaluation criteria when combined are significantly more important than cost or price. 
 
Local Area is defined as within the Central Coast Local Economic Area (see attached map).    
 

(i) Technical Approach.  The Government will evaluate each Offeror's technical approach on the basis of the 
following sub-factors which are approximately equal in importance.   

 
(A) Plan of Operations.  Offeror’s who demonstrate a plan of operations for both product removal and 

stewardship project work, including its timeline (start and completion dates), and the rationale for work 
activities to ensure all contractual work will be completed by the contract termination date will rank 
‘Acceptable’.   

 
Offers that include agreeing to remove Timber Subject to Agreement material from National Forest lands 

as part of the awarded contract will rank the highest.   
 
(B)   Quality Control Plan and Safety.  Offers that show a well-developed quality control plan and effective 

measures for ensuring the plan will be followed will rank the highest.  This shall include both harvesting and the 
service type restoration work items (stewardship projects).  Safety plans that discuss the multiple hazards 
inherent in forest work activities and provide adequate measures to mitigate the hazards will rank the highest.  
Safety Plans that include active involvement by the prime contractor and subcontractors will rank the highest.   

 
(C)   Supervision.  Contract managers and on-the-ground supervisors with more than 3 years’ experience, 

that show knowledge of the multiple stewardship activities and can demonstrate their ability to manage the 
multiple stewardship contracts and subcontractors, will rank the highest.   

 
(D)   Equipment.  Offerors whose equipment has the capability and performance to achieve the End Results 

will rank the highest.   
 
(E)   Production Capability.  Offeror’s demonstrating a production capability to accomplish this contract 

within the time allowed will rank ‘Acceptable’. Look at the whole picture.  
 

(ii) Utilization of Local Workforce.  The ability of Offerors to enhance local employment opportunities will be 
evaluated based upon the following sub-factors which are approximately equal in importance.  “Place of operation” is 
defined as the Contractor’s address for normally doing business on a year-to-year basis.  Credit for recruitment, 
employment, or utilization of labor or subcontractors will be evaluated as follows:   
 

1.  Highest evaluated rating:  Utilization of work force creating jobs, and maintaining infrastructure in the 
Alsea Stewardship Area (see attached map).   

2.  Secondary evaluated rating:  Utilization of work force, creating jobs, and maintaining infrastructure 
within a 15 mile perimeter around the Alsea Stewardship Area (see attached map).  

3.  Lowest evaluated rating:  Utilization of work force, creating jobs, and maintaining infrastructure outside 
of areas listed above.   

 
(A) Local Hires.  Offerors who submit the greatest number of local hires residing in the defined local area will 

be given a higher rating. 
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Contract Name: Bear View Thin STWD 
 
 
(B) Prime Contractor.   Offerors whose permanent place of operation is within the defined local area will be 

given a higher rating. 
 

(C) Key Personnel.  Key personnel who are from the defined local area and who display significant, high 
quality knowledge and experience in the type of work to be performed will rank higher.   
 

(D) Subcontractors.  Offerors who submit the greatest number of subcontractors having a permanent place 
of operation inside the defined local area will be given a higher rating. 

 
(E) Benefit to Communities Within the Defined Local Area.   

 
1.   Delivery and Processing of Forest Products.  Contractors who deliver forest products removed 

from the contract area to locations inside the defined local area which are also processed at manufacturing 
facilities inside the local area will be rated the highest.  This will be monitored by the Forest Service using scaling 
certificates, and/or returned Product Removal Permits. 

 
(iii) Capability and Relevant Past Performance.  The Government will evaluate each offeror's organizational 
experience on the basis of its breadth, its depth, and its relevance to the work that will be required under the contract.  
All sub-factors listed below are approximately equal in importance.   

 
(A)   Relevant Past Performance.  Past performance is a measure of the degree to which the Offeror 

satisfied its customers in the past in the past 3 years and complied with Federal, state, and local laws and 
regulations.   
 

Past performance will be evaluated on the following sub-factors:  
1) Quality of Work  
2) Customer Satisfaction  
3) Timeliness of Performance  
4) Business relations  
5) Cost Control  

 
In evaluating past performance, the Government will contact some or all of the references provided by the 

Offeror and other sources of information, including, but not limited to, Federal, state, and local government 
agencies, better business bureaus, published media, and electronic data bases.  

 
Contractors with demonstrated knowledge and experience in the work to be completed, met 

specifications with few or no contract non-compliances or breaches, satisfied their customers, finished on time or 
ahead of time, maintained amicable communications with customer, exhibited flexibility, and completed the work 
at or below contract cost (assuming no changes in specifications), will be rated the highest. 

 
It should be noted that a “Neutral” rating could be assigned to this Evaluation Criteria by the Evaluation 

Team.  Offeror(s) that do not have a record of relevant past performance or information regarding past 
performance is not available, will be assigned a “Neutral” rating.  Firms lacking a past performance record (e.g., 
new firms or those with no relevant experience within their organization) will be treated as an unknown 
performance risk, receiving a neutral rating in this criteria.  A neutral rating will be established as the average of 
all other competing offerors, or the average of the total rating available, whichever is less.  Contractors that fail to 
submit any past performance or relevant past performance will not be considered for award. 

 
(B)   Key Personnel.  Key personnel who display significant, high quality knowledge and experience in the 

type of work to be performed will rank higher.  Key personnel who display experience in the work to be completed 
will rank highest. 

 
(C)   Subcontractors.  The Government will evaluate the organizational experience of the Offeror's proposed 
key subcontractors.  Subcontractors who display significant, high quality past performance will rank higher. 
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Contract Name: Bear View Thin STWD 
 

INSTRUCTIONS FOR COMPLETING TECHNICAL PROPOSALS  
 
 

(i)  Technical Approach    
 

Technical Proposals must present sufficient information to reflect a thorough understanding of the requirements and a 
detailed description of the techniques, procedures, and program for achieving the objectives of the 
specifications/statement of work.  Proposals which merely paraphrase the requirements of the Government's 
specifications/statement of work, or use phrases such as "will comply" or "standard techniques will be employed" will 
be considered unacceptable and will not be further evaluated.   
 

(A)  Describe your plan of operations for both product removal and stewardship project work including the timeline 
(start and completion dates) and the rationale for work activities.  The plan should be based upon completion all 
contract requirements by the contract termination date.   

 
Contractors are advised to review provisions K-F.1.2#, K-G.3.1.5#, K-G.4.1#, and K-G.4.2# in the sample contract 
for operational requirements and restrictions.   
 
(B)  Provide a quality control plan for product removal and service type restoration work items and the measures 

you will use to ensure the plan is followed.  Provide a safety plan that discusses the multiple hazards inherent in the 
work identified in sample contract.  The plan must include your monitoring of employee work and working conditions.  
Include mitigation measures in the safety plan.   

 
(C)  Describe your ability to complete the mulitude of activities listed within this project including product removal 

and all restoration type work activities.  If multiple subcontractors will be used, describe your plan for managing all 
subcontractors   

 
(D)  Provide a list of equipment to be used on this project.  Prepare a response to each of the End Results 

indicating how you will deploy and use your equipment and personnel, and/or subcontractors, in achieving the 
specified End Results (this is NOT asking for a logging plan). 

 
(E)  Describe your production capability to accomplish this project within the specified contract time.  How many 

sides will you need to complete the required work? 
 

(ii)  Utilization of Local Workforce    
 

(A)  Describe the number of local workers you plan to hire, type of jobs (faller, loader operator, etc.), and planned 
length of employment each year under this contract. 

 
(B)  List your permanent places of operation. 

 
(C)  List the geographic location of your key personnel. 

 
(D)  List your subcontractors business address and County, and geographic places of operation. 
 
(E)  Benefit to Communities Within the Defined Local Area - the following sub-factor(s) will be used for evaluating 

benefits to the local community component:    

 
1.  Forest Products Processing in the Local Communities.  Commercial timber, chips/biomass material and 

by-products all generate economic benefits to local communities.  The flow of goods to local processors helps 
maintain or expand existing processing capacity.  Please identify the mills and other facilities, and the estimated 
volume to each, which you will be delivering logs.  Locations can be by species and/or products.  Identify the ones 
that are within the defined local area in which you will deliver logs.   
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Contract Name: Bear View Thin STWD 
 
 
  (iii) Capability and Relevant Past Performance Information Sheet   

 
(A)  Submit a list of contracts from the last 3 years in which you have performed similar work.  For each contract, 

provide: 
1.   Company Name 
2.   Contact Person, phone number, and email 
3.   Dates of Work on the contract 
4.   Work (Tasks) assigned and completed 
 

Also, explain for each contract how well you met each of the following business and contractual functions: 
1.  Quality of Work - Demonstrated ability to perform services in accordance with contract specifications, 

and conformance to good standards of workmanship.  
2.  Customer Satisfaction - Satisfaction of end users with the contractor's completed products and services.   
3.  Timeliness of Performance - will be evaluated on compliance with delivery schedules; reliability; 

responsiveness to technical direction, no assessment of liquidated damages.  
4.  Business Relations - Effective management, ability to manage projects involving subcontracts, working 

relationship with the contracting officer and technical representatives, reasonable/cooperative behavior, flexibility, 
effective contractor recommended solutions, businesslike concern for government's interests.  The offeror should 
provide information on problems encountered on the contracts and subcontracts listed and the corrective actions 
taken to resolve those problems.  The Government may obtain information from existing contract files. 

5.  Cost Control - Ability to complete contracts within budget (at or below); reasonableness of price change 
proposals submitted, and providing current, accurate, and complete billings. 

 
(B)  Describe the experience of your key personnel who will be working on the the contract.   

 
1.  The Contractor shall assign to this contract the following key personnel: Contract managers and on-the-

ground supervisors such as Overall Project Manager, Contract Representative, Logging Supervisor, Fuels 
Treatment Supervisor, Road Construction Supervisor(s) who will be supervising work in the timber removal 
specifications as well as other road work, maintenance and obliteration, and Individual Sub-Managers that will be 
supervising individual sub-contracts for work items not covered by personnel noted previously herein. 

 
(C)  Provide a list of subcontractors you propose to use on this contract and the work activities they will complete.  

Describe subcontractors’ past performance and provide a list of similar contracts that each subcontractor has 
completed within the last three years.   
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Contract Name: Bear View  Thin STWD 
 

General Quality Control Plan 
 
Quality Control is an important emphasis item for the Bear View Thin Stewardship Integrated Resource Contract.  Offerors 
are encouraged to develop an effective plan for ensuring that their operations are in compliance with all contractual 
requirements. Offerors should develop a General Quality Control Plan that addresses the following four questions:    
 
1. How will quality be monitored to assure performance standards are met?  
 

Go to end results table in this document and identify those specific items for each end result to be inspected by the 
Contractor.  Four items with end results mean 4 items to be inspected.  The specs and requirements for the projects 
are to be inspected and monitored to assure the end results are achieved.  The Contractor is to describe their quality 
control process and how often it will occur, i.e., is their field representative going to take some extra time every day/once 
a week to review all aspects of quality control, or will they just rely on every worker to do their job properly?  How often 
will these inspections be done?  How will the results be documented?  Who will be responsible for the required 
paperwork and its submission to the Forest Service?  If specific inspection or monitioring items are required to be done 
by the Contractor, list under the project or work activity and state they are required.  List the protocols or steps to be 
followed and the data to be gathered and the format to be presented to the Forest Service.  Also, will self-inspection be 
permitted??  If so, how will the Contractor organize to do self inspections by each worker. 
 
K-C.3.5.5# (DxP).  The contractor is to take hundredth acre circular plots (11.8’ radius) and count the number of leave 
trees.  One plot is to be taken for every 3 acres of unit acreage.  Other data needed is date, unit number, and name of 
data collector.  Plots centers are to be monumented with a stab at least 3 feet tall in the ground at plot center.  Separate 
white flagging and chartruse flagging tied around the top of the stab, and on adjacent brush, as to be able to identity 
the plot and plot center.  Data is to be collected every other day during cutting operations.  The person collecting the 
data will fax, text, or hand the data to the contract administrator at the end of each day that data is collected. 
 
Impacts to Soils.  Based upon the end results items to be inspected, data collected will be such that a determination 
can be made whether no more than 10% of units acres have been compacted, displaced or disturbed, harvesting 
equipment has operated on slopes less than 30%, soil has not rutted greater than 6 inches deep and longer than 10 
feet, has harvesting equipment moved straight up and straight down slopes, etc.  The Contractor is to describe the 
quality control process to collect the data and how often it will occur, i.e. is your field representative going to take some 
extra time every day/once a week to review all aspects of quality control, or will you just rely on every worker to do their 
job properly?  How often will these inspections be done?  How will the results be documented? Who will be responsible 
for the required paperwork and its submission to the Forest Service? 
 
Confinement and mitigation to inside the unit boundaries of surface erosion and sediment coming from new and/or 
existing landings, skid trails, skyline corridors, and temporary roads.  From the end results table on page 4.  Look in the 
contract for requirements related to sediment movement.  List items to be inspected or monitored, i.e., have the skid 
trails been properly water-barred with run out areas into the stand, slash correctly placed on skidtrails and/or corridors 
as required in the contract, exposed soil has been seeded and mulched to specs, etc.  The Contractor is to describe 
the quality control process to collect the data and how often it will occur, i.e. is your field representative going to take 
some extra time every day/once a week to review all aspects of quality control, or will you just rely on every worker to 
do their job properly?  How often will these inspections be done?  How will the results be documented? Who will be 
responsible for the required paperwork and its submission to the Forest Service? 
Damage to Residual Trees.  Based upon the end results items to be inspected, data collected will be such that a 
determination can be made whether 5 or lees percent of leave trees have been damaged as defined by holes in the 
boles down to the cambium, root sprung, and tops missing.  The Contractor is to describe the quality control process to 
collect the data and how often it will occur, i.e. is your field representative going to take some extra time every day/once 
a week to review all aspects of quality control, or will the Contractor rely on every worker to do their job properly?  How 
often will these inspections be done?  How will the results be documented? How often will these inspections be done?  
Who will be responsible for the required paperwork and its submission to the Forest Service?The Contractor is to 
describe the quality control process to collect the data and how often it will occur, i.e. is your field representative going 
to take some extra time every day/once a week to review all aspects of quality control, or will you just rely on every 
worker to do their job properly?  How often will these inspections be done?  How will the results be documented? How 
often will these inspections be done?  Who will be responsible for the required paperwork and its submission to the 
Forest Service? 
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Project 001 - Pre-Implementation Invasive Plant Treatment.  SAMPLE   Inspections will be made on completed work 
for each listed plant species.  All of the treated areas will be inspected.  Pease identify items to be inspected by the 
Contractor, when to inspect, data to collect, format of data to be submitted to contract administrator, and frequency of 
inspection.  Will visual inspection be allowed?? 
 
 
Project 002 - Small Tree Topping, and Project 003 - Down Wood Creation.  SAMPLE  Contractor would sample at 
least 75% of the trees topped and felled for compliance with project requirements; number of trees topped and felled 
match what is in the provision, trees are clumped and within 50 feet of another clump, trees are grouped and within 
200-400 feet of another group, topped trees have a tic-tac-toe grid formation on top of the topped tree, 75% of the trees 
felled are felled perpendicular to the slope, trees topped and felled are flagged and painted correctly, reference tree 
obvious, form filled out properly and with correct data, etc.  The Contractor is to describe the quality control process to 
collect the data and how often it will occur, i.e. is your field representative going to take some extra time every day/once 
a week to review all aspects of quality control, or will you just rely on every worker to do their job properly?  How often 
will these inspections be done?  How will the results be documented? Who will be responsible for the required paperwork 
and its submission to the Forest Service? 
 
Project 004 - Mature Tree Topping – High girdling live/snag.  SAMPLE  Contractor would collect data on 75% of the 
trees topped and girdled consisting of DBH of trees topped and girdled, treated trees are clumped and the clumps are 
at least 200 feet apart, groups of clumped trees are around Big Leaf Maple trees, diameter of trees at the point of 
girdling is at least 15.0 inches, girdled trees are properly flagged and marked, all fields on the form for each tree is 
compete and the data is accurate, weekly plan of work is submitted 2 days ahead of the work scheduled on the plan, 
the plan has accurate info and can be completed within the stated timeframe.  The Contractor is to describe the quality 
control process to collect the data and how often it will occur, i.e. is your field representative going to take some extra 
time every day/once a week to review all aspects of quality control, or will you just rely on every worker to do their job 
properly?  How often will these inspections be done?  How will the results be documented? Who will be responsible for 
the required paperwork and its submission to the Forest Service? 
 
Project 005 – Scalp, Underplant, and Tree Protection, Upland Areas.  SAMPLE  Contractor would collect data on 
at least 75% of the 24 acres planted and inspect the following items; 24’x24’ average planting spacing, seedlings/trees 
planted during weather conditions listed in the Technical Specifications, planting spots correct size and open for 
planting, seedlings planted according to Technical Specifications, tree protection installed properly, etc.  The Contractor 
is to describe the quality control process to collect the data and how often it will occur, i.e. is your field representative 
going to take some extra time every day/once a week to review all aspects of quality control, or will you just rely on 
every worker to do their job properly?  How often will these inspections be done?  How will the results be documented? 
Who will be responsible for the required paperwork and its submission to the Forest Service? 
 
Project 006.  Deferred Road Maintenance.  Not to be included in the Quality Control Plan as the engineers will be 
inspecting contractor’s work. 
 
Project 007 – Road Closure.  Not to be included in the Quality Control Plan as the engineers will be inspecting     
contractor work 
 

 
 
 
 
 
2. How will the quality control work be supervised? 

 
This is the next higher level of supervision, i.e. how will the Contractor’s Rep type supervise the Field Rep’s work?  
How often can we expect the CR to be there?  Will the CR do a sample inspection as well, e.g. “once a week the 
Contractor’s Rep will review the results of the quality monitoring for that week (written or verbal) with the Field Rep 
and do a walk through sample inspection of the completed area to discuss and verify quality control inspections.  If 
there are problems that were not identified by the Field Rep what will be done?  (the FR says “everything looks great” 
and you find that an obvious problem with orange painted trees cut… someone’s not doing their quality control job). 
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3. How will results of the monitoring be used to ensure quality performance? 
 
If the inspections indicate a problem, how will that be addressed?  For example, “The Field Rep will review the 
problem with those that did the work, require that it be reworked before further work is done (if it can be corrected), 
and inspect the next batch of work more frequently until it is determined that the problem is corrected.  The Field Rep 
will report quality issues to the next higher level (Contractor’s Rep) and to the Forest Service contract administrator”.   

 
4. Identify, by work activity, the personnel responsible for performing quality control?   

As described above, the Contractor’s Rep supervising overall quality control will be _____. 
 
The Field Rep for Monitoring and Inspecting Quality of Logging Operations will be____________                
_________. 
 
The Field Rep for Monitoring and Inspecting Project 006 – Road Restoration Maintenance will be ______
 ____________________. 
 
The Field Rep for Monitoring and Inspecting Project 007 – Road Closure will be  _____. 
 
The Field Rep for Monitoring and Inspecting Impacts to Soils will be       . 
 
The Field Rep for Monitoring and Inspecting Damage to Residual Trees will be     . 
 
The Field Rep for Monitoring and Inspecting confinement and mitigation to inside the Payment Unit boundaries of 
surface erosion and sediment coming from new and/or existing landings will be    .  
The Field Rep for Monitoring and Inspecting Project 001 – Pre-Implementation Invasive Plant Treatment will be 
____________. 
 
The Field Rep for Monitoring and Inspecting Project 002 – Small Tree Topping will be  _____. 
 
The Field Rep for Monitoring and Inspecting Project 003 – Down Wood Creation will be    _____. 
 
The Field Rep for Monitoring and Inspecting Project 004 – Mature Tree Topping will be   _____. 
 
The Field Rep for Monitoring and Inspecting Project 005 – Scalp, Underplant, and Tree Protection, Upland areas will 
be________________. 
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